
2005 CONSTRUCTION ENGINEERING SERVICES for WISDOT 
 

TRANSPORTATION DISTRICT 2 
 

CONSULTANT PACKAGE NO.  1 
 
 Project I.D.  XXXX-XX-XX 
 Highway/Street: N/A 
 Termini/Location: N/A 
 County: Throughout District 2 
 Length:  N/A 
 Project Type: Full Service Construction Master Contract 
  (number of contracts unknown at this time) 
 Urban and/or Rural: N/A 
 Traffic Control: N/A 
  
 Letting Date: N/A 
 
 Anticipated Construction Cost:  $3M (Approximate total for all contracts) 
  
Major Items of Work: Varies by project 
 
Complexity Level: Low 
 
Associated Contracts: Work order will be written against this Master Contract based on district 

needs until 3-1-07. 
 
Restrictions: N/A 
 
Project Manager Required: No, WisDOT will provide the PM 
 
Support Staff Required: Yes 
Anticipated Number: Varies 
Required Certification: Aggregate, concrete, asphaltic density, sampling 
Duties:  Inspection, staking and materials testing 
 
For more information, contact:  Cheryl Ulatowski, Consultant Services Coordinator at (262) 521-5365. 
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CONSULTANT PACKAGE NO. 2 
 
 Project I.D.   2225-11-70 
 Highway/Street: STH 32 
 Termini/Location: N. Lake Drive & Brown Deer Road, Mohawk Avenue to I-43 
 County: Milwaukee 
 Length:  .5 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Constructed under traffic 
  
 Letting Date: 6-14-05 
 
 Anticipated Construction Cost:  $1.0 – 1.9 M 
 
Major Items of Work: Grading, storm sewer, base course, pavement, curb & gutter, traffic 
signals, traffic control, driveway aprons. 
 
Complexity Level: Medium 
 
Associated Contracts: N/A 
 
Restrictions: Accelerated work schedule; completion in 2005 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 3 
Required Certification: Aggregate, concrete 
Duties:    Inspection, staking, materials testing, record keeping 
 
For more information, contact:  Malathi Karri, WisDot Project Manager, (262) 548-5847. 
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CONSULTANT PACKAGE NO. 3 
 
 Project I.D.   2323-01-70 
 Highway/Street: STH 74 
 Termini/Location: Main Street, Elder Lane to Sherdian Drive 
 County: Waukesha 
 Length:  1.0 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Staged construction 
  
 Letting Date: 4-12-05 
 
 Anticipated Construction Cost:  $2 - $2.9 M 
 
Major Items of Work:  HMA pavement, storm sewer, lighting, signal modifications, curb & gutter, 
sidewalk 
 
Complexity Level: Medium 
 
Associated Contracts: N/A 
 
Restrictions:  
 
Project Manager Required: Yes 
 
Support Staff Required: No 
Anticipated Number:  
Required Certification: All 
Duties:    Department is seeking project manager/construction leader to administer 
all aspects on construction phase and to work closely/mentor department assistant engineer. 
 
For more information, contact:  Kurt Flierl, WisDOT Project Manager, (262) 548-8724, e-mail:  
kurt.flierl@dot.state.wi.us  
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CONSULTANT PACKAGE NO. 4 
 
 Project I.D.   1410-06-70 
 Highway/Street: STH 33 
 Termini/Location: Green Bay Avenue, S. Mill Street to Riverside Drive  
 County: Ozaukee 
 Length:  .40 mile 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Staging 
  
 Letting Date: 1-11-05 
 
 Anticipated Construction Cost:  $ 3-3.9M 
 
Major Items of Work: Bridge replacement 
 
Complexity Level: Medium 
 
Associated Contracts: N/A 
 
Restrictions: N/A 
 
Project Manager Required: No 
 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: Aggregate and asphalt 
Duties:   Construction inspection, book keeping, materials testing, etc. 
 
For more information, contact:  Mohammad Hossain, WisDot Project Manager, (262) 548-8783. 
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CONSULTANT PACKAGE NO. 5 
 
 Project I.D. # 1 1030-15-60 
 Highway/Street: I-43 
 Termini/Location: Mitchell Interchange – National Avenue 
 County: Milwaukee 
 Length:  4.7 miles 
 Project Type: Rehabilitation 
 Urban and/or Rural: Urban 
 Traffic Control: Yes 
  
 Letting Date: 12-14-04 
 
 Anticipated Construction Cost:  $ 0-99,000 
 
 Project I.D. # 2 1228-11-60 
 Highway/Street: I-43, North – South Freeway 
 Termini/Location: North Avenue to Lexington Blvd. 
 County: Milwaukee 
 Length:  3.5 miles 
 Project Type: Rehabilitation 
 Urban and/or Rural: Urban 
 Traffic Control: Yes 
  
 Letting Date: 12-14-04 
 
 Anticipated Construction Cost:  $0-99,000 
 
Major Items of Work:   Rout & seal (L.F.), pavement marking (L.F.), traffic control signs-portable 
changeable message (day). 
 
Complexity Level: Low 
 
Associated Contracts:  
 
Restrictions: Given in specials (Mitchell Interchange System, ramp closure times) 
 
Project Manager Required: No 
Support Staff Required: No 
Anticipated Number:  
Required Certification:  
Duties:    Inspector shall evaluate contractor activities such as the routing & filling 
of asphaltic pavement & maintaining proper traffic control. 
 
For more information, contact:  Charles Penner, WisDOT Project Manager, (262) 548-6897. 
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CONSULTANT PACKAGE NO. 6 
 
 Project I.D.  3230-04-71 
 Highway/Street: STH 50 
 Termini/Location: Roosevelt Road, 39th Avenue to 63rd Street 
 County: Kenosha 
 Length:  1.243 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Road open, staged construction 
  
 Letting Date: 3-8-05 
 
 Anticipated Construction Cost:  $2-2.9 M 
 
Major Items of Work: Asphaltic conc. pavement, traffic signals, storm sewer, crushed 
aggregate base course. 
 
Complexity Level: Medium 
 
Associated Contracts: N/A 
 
Restrictions: N/A 
 
Project Manager Required: No-City of Kenosha will provide a project manager 
 
Support Staff Required: Yes 
Anticipated Number: 2 or 3 
Required Certification: Aggregate, concrete, asphalt density 
Duties:    Materials sampling and testing, staking, inspection 
 
For more information, contact:  Sharad Moholkar, WisDOT Project Manager, (262) 521-5364. 
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CONSULTANT PACKAGE NO. 7 
 
 Project I.D. #1 2230-02-70 
 Highway/Street: STH 59 
 Termini/Location: Baythorn to Calhoun Road 
 County: Waukesha  
 Length:  1.38 miles 
 Project Type: Reconstruction/Capacity Expansion 
 Urban and/or Rural: Urban 
 Traffic Control: Under Traffic 
  
 Letting Date: September 2005 
 
 Anticipated Construction Cost:  7,500,000 – 9,999,999 
 
 Project I.D. # 2 2230-06-70 
 Highway/Street: STH 59 
 Termini/Location: Barker to Baythorn 
 County: Waukesha 
 Length:  .45 miles 
 Project Type: Reconstruction/Capacity Expansion 
 Urban and/or Rural: Urban 
 Traffic Control: Under Traffic 
  
 Letting Date: September 2005 
 
 Anticipated Construction Cost:  3,000,000 – 3,999,999 
 
 Project I.D. # 3 2721-00-70 
 Highway/Street: Brookfield Road 
 Termini/Location: Greenfield Ave to Baythorn Way 
 County: Waukesha 
 Length:  .20 miles 
 Project Type: New Construction 
 Urban and/or Rural: Urban 
 Traffic Control: Under Traffic 
  
 Letting Date: September 2005 
 
 Anticipated Construction Cost:  1,000,000 – 1,999,999 
 
 
Major Items of Work: Work in FY 06-Grading, Base Course, Storm Sewer, asphalt pavement, curb 
and gutter,   
Complexity Level: High 
Associated Contracts: 
Restrictions: Completion Date late 2006 
Project Manager Required: Yes 
Support Staff Required: Yes 
Anticipated Number: 4 
Required Certification:  Asphalt density, aggregate testing 
Duties:   Construction inspection, staking, materials, testing, record keeping 
 
For more information, contact:  Al Gilbertson, (262) 548-8817. 
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CONSULTANT PACKAGE NO. 8 
 
 Project I.D.  2260-06-70 
 Highway/Street: Rapids Drive 
 Termini/Location: Mt. Pleasant Street – Douglas Avenue, Local Street 
 County: Racine 
 Length:   
 Project Type: Reconstruct 
 Urban and/or Rural: Urban 
 Traffic Control: Closed to Thru Traffic 
  
 Letting Date: 1-11-05 
 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
 
Major Items of Work: Grading, storm sewer, concrete. paving 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: None 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 2 
Required Certification: Aggregate sampling & PCCTEC – I/IA/BR 
Duties:  Construction administration, inspection, materials testing &  
  construction surveys 
 
For more information, contact:  Joe Klarkowski, LCM, Earth Tech, 414-225-5165 
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CONSULTANT PACKAGE NO. 9 
 
 Project I.D.  2410-03-70 
 Highway/Street: W. National Avenue 
 Termini/Location: Oklahoma Avenue to Root River Pkwy, Local Street 
 County: Milwaukee 
 Length:  0.2 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Urban 
 Traffic Control: Under Traffic 
  
 Letting Date: 4-12-05 
 
 Anticipated Construction Cost:  $750,000-999,999 
 
Major Items of Work: Paving  
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Aggregate sampling & PCCTEC – I/IA/BR 
Duties:  Construction administration, inspection, materials testing &  
  construction surveys 
 
For more information, contact:  Joe Klarkowski, LCM, Earth Tech, (414) 225-5165. 
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CONSULTANT PACKAGE NO. 10 
 
 Project I.D.  2783-02-70 
 Highway/Street: Calhoun Road 
 Termini/Location: Wisconsin Avenue to Gebhardt Road, Local Street 
 County: Waukesha 
 Length:  1.0 mile 
 Project Type: Reconstruct 
 Urban and/or Rural: Urban 
 Traffic Control: Closed/detour 
  
 Letting Date: 6-14-05 
 
 Anticipated Construction Cost:  $4,000,000-$4,999,999 
 
Major Items of Work: Grading, storm sewer 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 3 
Required Certification: Aggregate sampling & PCCTEC – I/IA/BR 
Duties:  Construction administration, inspection, materials testing and  
  construction surveys 
 
For more information, contact:  Joe Klarkowski, LCM, Earth Tech, (414) 225-5165. 
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CONSULTANT PACKAGE NO. 11 
 
 Project I.D.  2806-08-70 
 Highway/Street: CTH Q, Winfield Road 
 Termini/Location: Bridge & Appr over Dutch Gap Canal 
 County: Kenosha 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: 4-12-05 
 
 Anticipated Construction Cost:  $250,000-$499,000 
 
Major Items of Work: Structure 
 
Complexity Level: Low 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: Aggregate sampling & PCCTEC – I/IA/BR 
Duties:  Construction administration, inspection, materials testing &  
  construction surveys 
 
For more information, contact:  Joe Klarkowski, LCM, Earth Tech, (414) 225-5165. 
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CONSULTANT PACKAGE NO. 12 
 
 Project I.D.  2812-01-71 
 Highway/Street: CTH S, East Wind Lake Road 
 Termini/Location: Cross Canal Drainage Structure 
 County: Racine 
 Length:  N/A 
 Project Type: Reconstruct 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: 4-12-05 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
Major Items of Work: Structure 
 
Complexity Level: Low 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: No 
Anticipated Number: 0 
Required Certification: Aggregate sampling & PCCTEC – I/IA/BR 
Duties:  Construction administration, inspection, materials testing and  
  construction surveys 
 
For more information, contact:  Joe Klarkowski, LCM, Earth Tech, (414) 225-5165. 
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CONSULTANT PACKAGE NO. 13 
 
 Project I.D.  3728-01-70 
 Highway/Street: CTH Y, 22nd Avenue 
 Termini/Location: Intersection with CTH E (12th Street) 
 County: Kenosha 
 Length:  N/A 
 Project Type: Reconstruct 
 Urban and/or Rural: Urban 
 Traffic Control: Open 
  
 Letting Date: 7-12-05 
 
 Anticipated Construction Cost:  $500,000-$749,999 
 
Major Items of Work:   Grading, Paving 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: Aggregate sampling & PCCTEC – I/IA/BR 
Duties:  Construction administration, inspection, materials testing and  
  construction surveys 
 
For more information, contact:  Joe Klarkowski, LCM, Earth Tech, 414-225-5165 
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CONSULTANT PACKAGE NO. 14 
 
 Project I.D.  3833-00-70 
 Highway/Street: Rochester Street Bridge & Appr 
 Termini/Location: over Wind Lake Drainage Canal 
 County: Racine 
 Length:  N/A 
 Project Type: Bridge rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: 7-12-05 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
Major Items of Work: Structure 
 
Complexity Level: Low 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: No 
Anticipated Number: 0 
Required Certification: Aggregate sampling & PCCTEC – I/IA/BR 
Duties:  Construction administration, inspection, materials testing and  
  construction surveys 
 
For more information, contact:  Joe Klarkowski, LCM, Earth Tech, (414) 225-5165. 
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CONSULTANT PACKAGE NO. 15 
 
 Project I.D.  3845-04-70 
 Highway/Street: STH 67 
 Termini/Location: Intersection with Market Street 
 County: Walworth 
 Length:  N/A 
 Project Type: Intersection Improvements 
 Urban and/or Rural: Urban 
 Traffic Control: Open 
  
 Letting Date: 1-11-05 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
Major Items of Work: Signals 
Complexity Level: Low 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: No 
Anticipated Number: 0 
Required Certification: Aggregate sampling & PCCTEC – I/IA/BR 
Duties:  Construction administration, inspection, materials testing and  
  construction surveys 
 
For more information, contact:  Joe Klarkowski, LCM, Earth Tech, (414) 225-5165. 
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CONSULTANT PACKAGE NO. 16 
 
 Project I.D.  3853-00-71 
 Highway/Street: Mill Road Bridge & Approaches 
 Termini/Location: Over Bark River 
 County: Waukesha 
 Length:  N/A 
 Project Type: Bridge replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: 6-14-05 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
Major Items of Work:   Structure 
 
Complexity Level: Low 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: No 
Anticipated Number: 0 
Required Certification: Aggregate sampling & PCCTEC – I/IA/BR 
Duties:  Construction administration, inspection, materials testing and  
  construction surveys 
 
For more information, contact:  Joe Klarkowski, LCM, Earth Tech, (414) 225-5165. 
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CONSULTANT PACKAGE NO. 17 
 
 Project I.D.  4833-00-70 
 Highway/Street: CTH HHH Bridge & Approaches 
 Termini/Location: 1.5 Miles E. of CTH C 
 County: Fond du Lac 
 Length:  N/A 
 Project Type: Bridge rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: 3-8-05 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
Major Items of Work:   Structure 
 
Complexity Level: Low 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: Aggregate sampling & PCCTEC – I/IA/BR 
Duties:  Construction administration, inspection, materials testing and  
  construction surveys 
 
For more information, contact:  Joe Klarkowski, LCM, Earth Tech, (414)-225-5165. 
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CONSULTANT PACKAGE NO. 18 
 
 Project I.D.  2175-06-70 
 Highway/Street: N. 124th Street 
 Termini/Location: Ruby Avenue to Hampton Avenue 
 County: Milwaukee & Waukesha 
 Length:  0.46 miles 
 Project Type: Reconstruct/Widen 
 Urban and/or Rural: Urban 
 Traffic Control: Staged Construction & Closed 
  
 Letting Date: 4-12-05 
 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
 
Major Items of Work:   Grading, Storm Sewer, Base, Concrete Pavement 
 
Complexity Level: High 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 2 
Required Certification: Aggregate sampling & PCCTEC – I/IA/BR 
Duties:  Construction administration, inspection, materials testing and 
  construction surveys 
 
For more information, contact:  Joe Klarkowski, LCM, Earth Tech, (414) 225-5165. 
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CONSULTANT PACKAGE NO. 19 
 
 Project I.D.  2070-05-70 
 Highway/Street: W. Layton Avenue, I-43 
 Termini/Location: W. County Line – STH 100 
 County: Milwaukee 
 Length:  1.075 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Open to traffic, staged construction 
  
 Letting Date: 2-8-05 
 
 Anticipated Construction Cost:  $3-3.9 M 
 
Major Items of Work:   Base aggregate, asphalt paving, curb & gutter, sidewalk 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: No 
 
Support Staff Required: Yes 
Anticipated Number: 4 - 5 
Required Certification: All 
Duties:    Construction inspection 
 
For more information, contact:  Adrian Lopez, WisDOT Project Manager, (262) 548-8810, e-mail:  
adrian.lopez@dot.state.wi.us 
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CONSULTANT PACKAGE NO. 20 
 
 Project I.D.  2230-07-70 
 Highway/Street: STH 59 
 Termini/Location: Greenfield Avenue, I-894 to 92nd Street 
 County: Milwaukee 
 Length:  .444 miles 
 Project Type: Pavement replacement 
 Urban and/or Rural: Urban 
 Traffic Control: Open to traffic, staged construction 
  
 Letting Date: 2-8-05 
 
 Anticipated Construction Cost:  $1 – 1.9 M 
 
Major Items of Work:  Base aggregate, concrete pavement, grading, curb & gutter, sidewalk 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: Open to traffic for State Fair 
 
Project Manager Required: No 
 
Support Staff Required: Yes 
Anticipated Number: 3-4 
Required Certification: All 
Duties:  Construction inspection 
 
For more information, contact:  Adrian Lopez, WisDOT Project Manager, (262) 548-8810, e-mail:  
adrian.lopez@dot.state.wi.us 
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